
PROJECT COST ESTIMATES

Preparation of Final Designs and Specifications . . . . . . . . . . . . . . . . . . . . . .1,5 $ _____________

Permitting and Mitigation . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . $ _____________

Legal Fees . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .2 $ _____________

Acquisition of Access and Rights of Way . . . . . . . . . . . . . . . . . . . . . . . . . . . .3 $ _____________

Cost of Project Components . . . . . . . . . $ ______________

$ ______________

$ ______________

Construction Cost Subtotal #1 . . . . . . . . $ ______________

Engineering Costs . . . . . . . . . . . . . . . .4,5 $ ______________

Subtotal #2 . . . . . . . . . . . . . . . . . . . . . . . $ ______________

Contingency = Subtotal #2 x 15% . . . . . $ ______________

Construction Cost Total . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . $ _____________

Project Cost Total . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . $ _____________

Notes:

1. Provide, in an attachment, a breakdown of all activities included in this projected budget
item. Account for all activities such as Geotechnical investigations, right-of-way surveys,
etc. It should include all the costs for the consultant to provide a complete design as
identified in the RD engineering agreement. Any design activity that is not provided by
the engineer has to be identified and those costs identified in the project costs.

2. This fee should include normal attorney fees, the costs of the bond counsel, and any
special activities that would include permits, right-of-ways, and easements.

3. This budget item should be realistic to the anticipated method of paying for easements
and property acquisition. RD highly recommends establishing a policy of obtaining
easements and it should include paying some monetary value for those easements.  If the
cost of the easement or property exceeds the assessed value of the land, approval of the
funding agencies is required.

4. These costs should be reflective of all the engineering activities identified in the RD
engineering agreement for construction management services such as quality control
testing, etc. Provide a breakdown of the activities and costs included in this item.  The
engineering costs should not exceed CSS#1 x 10% unless justified. 

5. These costs are for budget purposes only and are not a guarantee of the final cost
identified in the engineering agreement. In no case will RD concur in an agreement that
exceeds these amounts.


